


GENERAL NOTES

1. SITE VISIT DATE: JANUARY 5, 2024.

- 2. TREE INVENTORY COMPLETED BY ISA CERTIFIED ARBORIST CATHERINE HODGINS #0N-2258A.
- 3. ALL TREE LOCATIONS APPROXIMATE, BASED UPON HILL DESIGN STUDIO SITE VISIT ON JANUARY 5, 2024 & AERIAL PHOTOGRAPHY.
- 4. ALL TREE REMOVALS MUST TAKE PLACE BETWEEN SEPTEMBER 1 AND APRIL 1. AVOID DISTURBING NESTING MIGRATORY BIRDS. TREE REMOVAL MAY BE REMOVED OUTSIDE THIS WINDOW ONLY IF A QUALIFIED BIRD SPECIALIST HAS DETERMINED THESE ARE NO NESTING BIRDS IN THE TREES. THIS REQUIREMENT IS IN ACCORDANCE WITH THE MIGRATORY BIRDS CONVENTIONS ACT, 1994.





no. date description


1. Jul.18.24 Issued for Approval
2. Aug.09.24 60% Contract Documents
3. Aug.26.24 Issued for Approval
4. Sep.13.24 90% Contract Documents
5. Sep.20.24 Issued for Building Permit
6. Feb.14.25 Site Plan Application – 2nd Submission
7. Feb.26.25 Issued for Building Permit
8. Mar.25.25 99% Contract Documents
9. Jun.26.25 Issued as per comments


Salter Pilon Architecture 4182 Sixth Line Oakville

Tree Management Plan



PROJECT NO.: 2023-97	DRAWN BY: JC
SCALE: 1:200	DESIGNED BY: JC
SHEET:	APPROVED BY: AWH
L1	PLOT DATE: Jun/26/2025





GENERAL NOTES

ASSOCIATION.

1. ALL WORKMANSHIP WILL BE TO THE STANDARDS OF LANDSCAPE ONTARIO.

2. ALL PLANT MATERIAL TO BE NO.1 GRADE NURSERY GROWN IN ACCORDANCE WITH THE CANADIAN STANDARDS FOR NURSERY STOCK, 9TH EDITION, 2017, BY THE CANADIAN NURSERY TRADES

3. BACKFILL WILL CONSIST OF SOIL NATIVE TO THE SITE OR GENERAL SOIL TYPE/CLASS NATIVE TO THE SITE. TOPSOIL TO BE TESTED FOR NUTRIENT VALUE, AND AMENDED FOR OPTIMAL GROWTH AS PER THE RECOMMENDATIONS OF THE SOIL TEST.

4. CONTRACTOR SHALL MAINTAIN ALL LANDSCAPE AREAS UNTIL OWNER'S ACCEPTANCE OF PROJECT.

5. CONTRACTOR TO LOCATE ALL UNDERGROUND UTILITIES. 6. PLANTING MAY BE ADJUSTED TO SUIT LOCATIONS OF SITE UTILITY STRUCTURES/SERVICES.

7. ALL MATERIALS MUST BE APPROVED BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.

8. SPREAD MULCH TO A MINIMUM OF 100mm COMPACTED DEPTH ON ALL TREE PITS AND PLANTING BEDS.

9. CHECK AND VERIFY ALL DIMENSIONS AND QUANTITIES PRIOR TO COMMENCEMENT OF WORK. ANY DISCREPANCIES ARE TO BE REPORTED IN WRITING TO THE LANDSCAPE ARCHITECT. QUANTITIES NOTED WITHIN THE PLAN SUPERCEDE THOSE IN THE PLANT LIST. ANY SUBSTITUTIONS SHALL BE APPROVED BY THE LANDSCAPE ARCHITECT.

10. SOD AS MARKED WITH NURSERY SOD ON A MINIMUM OF 100mm OF CLEAN TOPSOIL. FINE GRADE AND SOD ALL BOULEVARD AREAS TO MUNICIPAL SPECIFICATIONS AND REPAIR DAMAGE TO ADJACENT PROPERTIES, AS REQUIRED.

11. FINAL INSPECTION AND ACCEPTANCE OF PLANTING WORK SHALL COINCIDE WITH THE FINAL INSPECTION AND ACCEPTANCE OF ALL WORK INCLUDED IN THE CONTRACT.

12. ALL SEEDED SLOPES 3:1 AND GREATER TO RECEIVE EROSION CONTROL MATTING. PIN SOD ON ALL SLOPES OF 3:1 OR GREATER.

13. SUBMIT A WRITTEN GUARANTEE TO THE EFFECT THAT ALL PLANTS ACCEPTED DURING THE PERIOD OF JANUARY 1st TO JULY 15th SHALL BE GUARANTEED UNTIL JULY 15th THE FOLLOWING YEAR. PLANTS ACCEPTED DURING THE PERIOD OF JULY 15th TO DECEMBER 31st SHALL BE GUARANTEED FOR ONE YEAR FROM THE DATE OF ACCEPTANCE. THE GUARANTEE PERIODS LISTED ABOVE SHALL APPLY TO ALL "NURSERY GROWN" PLANTS.

14. AT THE TIME OF FINAL INSPECTION ALL PLANTS SHALL BE IN A HEALTHY, VIGOUROUS GROWING CONDITION, PLANTED IN FULL ACCORDANCE WITH DRAWINGS AND CONDITIONS.

15. SITE PLAN INFORMATION AS PER SALTER PILON ARCHITECTURE.

16. ENGINEERING AS PER WSP, AND IS PROVIDED FOR INFORMATION ONLY.

17. SITE LIGHTING BY OTHERS





/ISIONS	
date	description
Jul.18.24	Issued for Approval

 Aug.09.24 60% Contract Documents
 Aug.26.24 Issued for Approval Sep.13.24 90% Contract Documents
Sep.20.24 Issued for Building Permit . Feb.14.25 Site Plan Application – 2nd Submission 7. Feb.26.25 Issued for Building Permit

60 mm

50 mm

60 mm

60 mm

60 mm

60 mm

175 cm

60 mm

3 gal.

3 gal.

3 gal.

3 gal.

W.B.

W.B.

W.B.

W.B.

W.B.

W.B.

W.B.

W.B.

Pot

Pot

Pot


8. Mar.25.25 99% Contract Documents 9. Jun.26.25 Issued as per comments

Salter Pilon Architecture 4182 Sixth Line Oakville

Landscape Plan



PROJECT NO.: 2023-97	DRAWN BY: JC
SCALE: 1:200	DESIGNED BY: JC
SHEET:	APPROVED BY: AWH
L2	PLOT DATE: Jun/26/2025




CANOPY CALCULATION CHART

Canopy Key	Tree Quantity	Stature	Soil Volue Area		Canopy Area (m2) **Does not include canopy overla
		P	roposed Ca	nopy on Site	
1	1	М	A	59	78.5
2	1	M	A	59	78.5
3	13	L - 7 S - 5	А	59	1215
4	1	L	В	149	154
5	1	L	В	149	154
6	1	L	В	149	154
7	1	L	В	149	154
8	1	М	В	149	78.5
9	1	М	С	126	78.5
			Propos	ed Canopy Subtotal:	2145
 Canopy Cove	rage Summ	l ary			
Proposed Ca	nopy On Site	e (m2)	2145		
Existing Canopy On Site (m2)		0			
Existing Canopy Overlapping Site (m2)		0			
Total Site Area (m2)		5540			
Site Canopy Cover %			39%		
Canopy Cover Target %		25%			
Parking Area	Summary				
Total Parking Spaces Proposed:		46			
3 -1					

LEGEND

	CANOPY COVERAGE AREA	
	TREE CANOPY AREA NOT COUNTED	
	TREE SOIL VOLUME AREA	



GENERAL NOTES

ASSOCIATION.

1. ALL WORKMANSHIP WILL BE TO THE STANDARDS OF LANDSCAPE ONTARIO.

2. ALL PLANT MATERIAL TO BE NO.1 GRADE NURSERY GROWN IN ACCORDANCE WITH THE CANADIAN STANDARDS FOR NURSERY STOCK, 9TH EDITION, 2017, BY THE CANADIAN NURSERY TRADES

3. BACKFILL WILL CONSIST OF SOIL NATIVE TO THE SITE OR GENERAL SOIL TYPE/CLASS NATIVE TO THE SITE. TOPSOIL TO BE TESTED FOR NUTRIENT VALUE, AND AMENDED FOR OPTIMAL

GROWTH AS PER THE RECOMMENDATIONS OF THE SOIL TEST. 4. CONTRACTOR SHALL MAINTAIN ALL LANDSCAPE AREAS UNTIL OWNER'S ACCEPTANCE OF PROJECT.

5. CONTRACTOR TO LOCATE ALL UNDERGROUND UTILITIES. 6. PLANTING MAY BE ADJUSTED TO SUIT LOCATIONS OF SITE

UTILITY STRUCTURES/SERVICES.

7. ALL MATERIALS MUST BE APPROVED BY LANDSCAPE ARCHITECT PRIOR TO INSTALLATION.

8. SPREAD MULCH TO A MINIMUM OF 100mm COMPACTED DEPTH ON ALL TREE PITS AND PLANTING BEDS.

9. CHECK AND VERIFY ALL DIMENSIONS AND QUANTITIES PRIOR TO COMMENCEMENT OF WORK. ANY DISCREPANCIES ARE TO BE REPORTED IN WRITING TO THE LANDSCAPE ARCHITECT. QUANTITIES NOTED WITHIN THE PLAN SUPERCEDE THOSE IN THE PLANT LIST. ANY SUBSTITUTIONS SHALL BE APPROVED BY THE LANDSCAPE ARCHITECT.

10. SOD AS MARKED WITH NURSERY SOD ON A MINIMUM OF 100mm OF CLEAN TOPSOIL. FINE GRADE AND SOD ALL BOULEVARD AREAS TO MUNICIPAL SPECIFICATIONS AND REPAIR DAMAGE TO ADJACENT PROPERTIES, AS REQUIRED.

11. FINAL INSPECTION AND ACCEPTANCE OF PLANTING WORK SHALL COINCIDE WITH THE FINAL INSPECTION AND ACCEPTANCE OF ALL WORK INCLUDED IN THE CONTRACT.

12. ALL SEEDED SLOPES 3:1 AND GREATER TO RECEIVE EROSION CONTROL MATTING. PIN SOD ON ALL SLOPES OF 3:1 OR GREATER.

13. SUBMIT A WRITTEN GUARANTEE TO THE EFFECT THAT ALL PLANTS ACCEPTED DURING THE PERIOD OF JANUARY 1st TO JULY 15th SHALL BE GUARANTEED UNTIL JULY 15th THE FOLLOWING YEAR. PLANTS ACCEPTED DURING THE PERIOD OF JULY 15th TO DECEMBER 31st SHALL BE GUARANTEED FOR ONE YEAR FROM THE DATE OF ACCEPTANCE. THE GUARANTEE PERIODS LISTED ABOVE SHALL APPLY TO ALL "NURSERY GROWN" PLANTS.

14. AT THE TIME OF FINAL INSPECTION ALL PLANTS SHALL BE IN A HEALTHY, VIGOUROUS GROWING CONDITION, PLANTED IN FULL ACCORDANCE WITH DRAWINGS AND CONDITIONS.

15. SITE PLAN INFORMATION AS PER SALTER PILON ARCHITECTURE.

16. ENGINEERING AS PER WSP, AND IS PROVIDED FOR INFORMATION ONLY.

17. SITE LIGHTING BY OTHERS



REVISIONS



no. date description 1. Jul.18.24 Issued for Approval
2. Aug.09.24 60% Contract Documents
3. Aug.26.24 Issued for Approval
4. Sep.13.24 90% Contract Documents
5. Sep.20.24 Issued for Building Permit
6. Feb.14.25 Site Plan Application – 2nd Submission
7. Feb.26.25 Issued for Building Permit
8. Mar.25.25 99% Contract Documents
9. Jun.26.25 Issued as per comments

Salter Pilon Architecture 4182 Sixth Line Oakville

Canopy Cover Plan



PROJECT NO.: 2023-97	DRAWN BY: JC
SCALE: 1:200	DESIGNED BY: JC
SHEET:	APPROVED BY: AWH
L3	PLOT DATE: Jun/26/2025


- UNDISTURBED SOIL

1


DECIDUOUS TREE PLANTING DETAIL


NTS


BIKE RACK BY MAGLIN (OR APPROVED EQUAL) T 1-800-716-5506 F 1-877-260-9393 WWW.MAGLIN.COM SALES@MAGLIN.COM SPECIFICATIONS:
MODEL: MBR-0500-00003
POWDER COAT COLOUR: GUNMETAL,
FROM FINE TEXTURED COLLECTION (MATTE FINISH)
OPTIONS: SURFACE MOUNT
INSTALL AS PER MANUFACTURERS SPECIFICATIONS











GENERAL NOTES



REVISIONS

no. date description

1. Jul.18.24 Issued for Approval
2. Aug.09.24 60% Contract Documents
3. Aug.26.24 Issued for Approval
4. Sep.13.24 90% Contract Documents
5. Sep.20.24 Issued for Building Permit
6. Feb.14.25 Site Plan Application – 2nd Submission
7. Feb.26.25 Issued for Building Permit
8. Mar.25.25 99% Contract Documents
9. Jun.26.25 Issued as per comments

Salter Pilon Architecture 4182 Sixth Line Oakville

Details




PROJECT NO.: 2023-97

SCALE:

DESIGNED BY: JC

APPROVED BY: AWH

PLOT DATE: Jun/26/2025





RIVER PEBBLE MULCH DETAIL

NTS